REPUBLIKA E KOSOVES KOMUNA E PEJES
REPUBLIC OF KOSOVO MUNICIPALITY OF PEJA
REPUBLIKA KOSOVA OPSTINA PEC
ZYRA E PROKURIMIT
KOMUNA E PEJES

KONTRATE PUBLIKE

Numri i kontratés |+ 635-24-6431-1-2-1/C1077
KOMUNA E PEJES, (né vazhdim "Autoriteti Kontraktues"), né njérén ang; dhe

.»Baki Automobile" SH.P.K., Véllezérit Fazliu, PRISHTINE, me nr te biznesit 810540402 (ne vazhdim
“Furnizuesi”). ne anén tjetér, jané pajtuar te lidhin njé kontrate publike pér furnizimet e shénuara me poshté:

056 Blerja e autovetures 8+1per nevojat e sherbimit te QKMF-se me numér identifikues: 635-24-6431-1-2-
1 dhe nr te brendshem 635-24-041-121

Neni 1 Lénda
1.1 Lénda e kontratés do té jeté |[dérgesa] nga Furnizuesi. i furnizimeve né vijim:
Nr. Grupi
1 056 Blerja e autovetures 8+1per nevojat e sherbimit te QKMF-se

Neni 2 Kushtet e dérgesés

2.1 Afati kohor pér dorézim do té jeté 30 dité nga koha e léshimit t& urdhér blerjes nga ana e Autoritetit
Kontraktues.

2.2 Vendi i dorézimit t€ furnizimit do t& jeté QKMF.

2.3 Inkotermi2 i zbatueshém do t& jetét.
Neni 3 Origjina

3.1 Furnizuesi duhet t& dorézojé njé certifikaté t& origjinés sé furnizimeve. mé sé voni atéheré kur e kérkon
pranimin e pérkohshém & furnizimeve. Mosveprimi sipas kétij kushti mund t& ket¢ si rezultat ndérprerjen e
kontratés.

3.2 Origjina ¢ mallrave do té pércaktohet sipas Kodit t&¢ Doganave (& Bashkésisé Evropiane (Community
Customs Code-) ose sipas marréveshjeve ndérkombétare té cilat i ka nénshkruar vendi né fjalé.

Neni 4 Cmimi

4.1 Cmimi total i furnizimeve duhet t& jeté: 51,900.00 €; [Pesedhjete e njemije e nengind euro]
Euro.

4.2 Cmimi i pérmendur né Nenin 4.1 mé sipér duhet 1€ jeté e vetmja pagesé¢ qé Autoriteti Kontraktues i ka
borxh Furnizuesit sipas kontratés.

4.3 Ai duhet t& jeté i preré dhe té mos i nénshtrohet ndryshimeve.
[Nése disa artikuj iu nénshtrohen ndryshimeve]

Cmimet e artikujve gé jané subjekt t& rregullimit t& gmimit jané subjekt i rregullimeve né vijim: [shéno indeksin
ose burim tjetér té rregullimit 1é ¢mimeve|

4.4 Pagesat do té béhen né pajtim me Kushtet e pérgjrithshme dhe/ose té Vecanta té kontratés.
Neni 5 Rendi i pérparésisé i dokumenteve té kontratés
5.1 Kontrata pérbéhet nga dokumentet né vijim:

(a) Kjo marréveshje e kontratés:

(b) Kushtet e Veganta t& Kontratés;

U Ju lutemi referojuni kétij numri té kontratés né dokumentet e faturimit dhe pageses, procedurat dhe transaksionet q¢ lidhen me thesarin.

2 Incoterms 2010 Oda Ekonomike Ndérkombétare



(c) Kushtet e Pérgjithshme t& Kontratés;
(d) Tenderi i Furnizuesit, duke pérfshiré edhe Specifikimet Teknike:
(e) Oferta financiare: 15.07.2024

5.2 Dokumentet e ndryshme qé e pérbéjné kontratén konsiderohet se shpjegojné njéra tjetrén: dhe né raste té
paqartésisé ose divergjencés. ato duhet t& lexohen sipas rendit t& pérparésisé né té cilin jané dhéné mé sipér.

Neni 6 Komunikimet

6.1 T& gjitha komunikimet me shkrim q& kané t& b&jné me kété Kontraté ndérmjet Autoritetit Kontraktues, nga
njéra ané dhe Furnizuesit nga ana tjetér duhet t& cekin titullin e Kontratés dhe numrin e saj té identifikimit dhe
duhet t€ dérgohen me posté, faks, email ose t& dorézohen personalisht.

6.2 Nése personi q¢ dérgon komunikatén kérkon vértetim t& pranimit té saj. ai duhet ta thoté kété né
komunikatén e tij. Sa heré q&é ka afat t& fundit pér pranimin ¢ komunikatés me shkrim, dérguesi duhet té
kérkojé vértetim t€ pranimit t& komunikatés s¢ tij. Né té gjitha rastet, dérguesi duhet t'i marré té gjitha masat e
nevojshme pér t€ siguruar pranimin e komunikimit t& tij.

6.3 Kudo ge né kontraté parashikohet dhénia e ndonjé njoftimi. pélgimi. miratimi. certifikate, ose vendimi.
pérveg nése specifikohet ndryshe né njoftimin e tillé, pélgim. miratim, certifikaté apo vendim do & jeté né
formé t& shkruar dhe fjalét "njoftoj". "vértetojé", "miratoj” ose"vendosé "do t& shenohen né pérputhje me
rrethanat. Ndonjé miratim, pajtim. certifikaté ose vendimi i tillé nuk duhet t& mbahet apo vonohet pa arsye.

6.4 Kjo kontraté éshté e pérgatitur né gjuhén Shqipe né tri origjinale. dy prej t€ cilave jan& pér Autoritetin
Kontraktues dhe njé origjinale pér Furnizuesin.

Pér Autoritetin .K‘bntraktues

Emri: Milot Gashi

Nénshkrimi:

Data:

/

_V_u.la: s /

Pér Furnizuesin

Emri: Avni Abdullahu

Pozita: Drejtor

Nénshkrimi: /?é'(/ %
Data: 21.08.2024 GJ
[\

Vula: {( ob‘h?
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SPECIFIKIMI TEKNIK | DETAJUAR
VW TRANSPORTER T6.1 Kombi 2.0 TDI 110KF Manual

Pér AK: KOMUNA E PEJES

Titulli i kontratés: 056 Blerja e autovetures 8+1per nevojat e sherbimit te QKMF-se

Nr. prokurimit: 635-24-6431-1-2-1
Nr. i brendshém: 635-24-041-121
Data: 15.07.2024

Ju faleminderit pér interesimin tuaj pér ofertat tona!

KARAKTERISTIKAT BAZIKE

Modeli Transporter Kombi Verzion i gjate 2.0 TDI 110KF Manual
Veéllimi | motorit 1868/ 2.0

Fugia 81 KW (110KF)

Ndrruesi Manual (5 Shpejtési)

Ulése 8+1

Gjatésia e veturés 5304mm

Gjerésia e veturés 1904mm

Lartesia e veturés 1980mm

Dyer ) 4
Shpenzimel e karburantit Litra / 100 km t& kembinuar 7.2

Standardi i emetimit te gazérave EURO 6
Pesha e lejuar e ngarkimit 800kg

Viti | prodhimit: 2024 | ri 00km
Ngjyra e velurés: E bardhé

PAISJET STANDARDE

Eksterier

Mbrojtésit ngjyré hiri

Grilé radiatori, e pa lyer, me 2 prerje kromi

Dera rréshgitése n& 18 djathté né dhomén e pasagjeréve

Dera e pasme pa hapje té dritares

Power-operated child safety lock

Pa dritare (panel i mbyllur anésor) né& dhomén e.ngarkeses, para dhe prapa majtas
Xhamal termoizolues ngjyré jeshile

4 rrota geliku 6.5J x 16, goma 205/65 R16 C 107 / 105T, low rolling resistance
Seti Lévizshmérise sé Gomave: Kompresor 12-volt dhe sealant gomash

Interier

Radio "Composition Audio” with thin film transistor LCD (monochrome)

Ndérfagja e telefonit celular

Sistemi i ngrohjes i kontrolluar né ményré elektronike

2 Ulése né kabiné

Materiali i uléseve pélhuré*Double Grid”

Mbeshtetesel e kokés né pjesén e pérparme dhe 1& pasme, 1& rregullueshme me lartési dhe
anim)

Comfort headliner in cab,

roof trim in p ger/load c« nent

Medium-height side trim panel made of hardboard in load compartment

Mbulesa dyshemeje prej gome né kabiné

Mbulesa dyshemeje W / o né dhomézén e ngarkesés, me mbulesé pér mekanizmin mbyllés
né dyerl e pasme / dyert e krahut t& pasmé

Ulese para né & djatht&, me hapésirén e magazinimit t& mbyliur né nénstrukiurén e sedilies
Kiime

Airbagét e shoferit dhe t& pasagjerit 1é pérparmé me caktivizimin e airbagéve té pasagjerit
Ekran shuméfunksional “Plus” me Sistemin e.Paralajmérimit t& Shoferit

Timoni shuméfunksional i mbéshtjellé me l&kuré

Paisjet e sigursé

ESP - Programi i Stabilitetit Elektronik

ABS - Sistemi i frenimit anti-bllokues

ASR - Anti-Spin Regulation

EDL - Bllokimi elektronik i diferencés

BA - Ndihma e frenimit

Asistena pér ngritje né kodra

Crosswind Assist

Sistem start-stop me frenim rigjenerues
Teknologjia SCR (Reduktimi Selektiv Katalitik)
Vierésimi i peshés bruto 18 autemjetit: 3 000 kg
Rrota rezervé geliku me ganté origjinale té pajisieve

Funksionaliteti

Rezervuari 91 pér zvogélimin e agjentit pér oksidet e azotit AdBlue®

Timoni elektromekanik i ndjeshém né shpeijtési,me rregullim t& lartésisé dhe gjatésisé
Airbag pér shoferin

Dritat dypal&she halogjene H7

Dritat e ndara 1& dités (t& ndezura gjithmoné gjaté vozitjes)

Kontrolii 1 diapazonit 1& dritave

Dritat mbrapa té mjegullés

Drita e treté e frenimit

Imobilizer (elektronik)

Sistemi | mbylljes qendrore me telekomandé radio dhe kontrollet e sistemit brenda
2 gelésa té palosshém 1é telekomandés

Xhamat e kabinés me rregullim elekiriké

Xhami i pasém me xham izolues t& nxehtésisé, ngrohje, fshirése dhe lavatrice té xhamit t& pasmé

Rregullimi i lartésisé pér ulesen e majté
Mbéshtetése krahu pér ulesen e majté

Mbéshtetje mesit pér ulesen e majté té vetme né rreshtin e paré 16 uleseve (rregullueshme me doré)

2:seater bench left, single seat with Easy Entry on the right, folding backrests, in 2nd row of seats
3-seater bench, folding/tumbling, in 3rd row of seals (not usable in 4th row if modular seat mounting system is used)
Mbulesa gome e dyshemes& né ndarjen e pasagjeréve/ngarkesés me mbrojtje t& skajit t& ngarkimit né

piesén e pasme, Ngrohés ndihmés, Shkallé me ndrigim né ndarjen e pasagjeréve/ngarkimit
Sistemi i monitorimit t& presionit t& gomave

Bumpers in body color, Body-colored exterior mirror housings and door handles, Radiator grille with 2 chrome trims

Xhamat mbrapa té errésuar nga prodhuesi

Prodhuesi: - Gjerman

Garancioni dhe servisi: pagesé shiesé nga AK.

Y sumist,

2.vite pa kufizim té kilometrave me kusht & servisimit té rregullt tek Baki Automobile me

12 vite mbrojtje kundér korozionit, karoseria térésisht e zinguar.

3 vite né ngjyrén e jashtme

Koha e liferimit: Menjéheré nga STOKU
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Baki Automobile

Deklaraté mbi afatin e liferimit té veturave

Pér AK: KOMUNA E PEJES

Titulli i prokurimit: 056 Blerja e autovetures 8+1per nevojat e sherbimit te QKMF-se

Nr.i prokurimit: 635-24-6431-1-2-1

Ne deklarojmé se Baki Automobile SHPK me seli né rrugen Véllezérit Fazliu nr.262, Prishtiné gé
afatii liferimit sé veturés sé ofruar sipas specifikave teknike tek Aneks 1 éshté 5 dité.

Prishting, 15.07.2024

Baki Automobile SHPK www.bakiautomobile.com Tel: +383(0)38 600 041
NUI: 810540402 info@bakiautomobile.com Mob: +383(0)44 505 499



KUSHTET E PERGJITHSHME

Numri i kontratés: 635-24-6431-1-2-1/C1077

Neni 1 Pérkufizimet

1.1 “Kontraté" do (¢ thoté marréveshja e lidhur ndérmjet Autoritetit kontraktues dhe Furnizuesit. si¢ éshté shénuar né
formularin e kontratés t& nénshkruar nga palét, duke pérfshiré & gjitha shtojcat pér kété dhe té gjitha dokumentet e
inkorporuar me referencé né té.

1.2 “Produktet” pérkufizohen si t& mira materiale ¢ kané vleré ekonomike, duke pérfshiré por pa u kufizuar né mallrat.
artikujt, léndét e para, makinerité dhe pajisjet, objektet né formé t& ngurté té léngshme ose té gazshme.

1.3 “Autoriteti Kontraktues™ do t& thoté organizata e blerjes sé mallrave, si¢ éshté e quajtur Fletén mbi té Dhénat e
Tenderit.

1.4 "Furnizues" do t& thoté njé person fizik ose juridik qé &shté palé e késaj kontrate dhe sipas dispozitave t& késaj
kontrate furnizon mallra g& jané objekt i késaj kontrate.

1.5 “Palé(t)” do té thot& nénshkruesit e kontratés.

1.6 “Inkotermet” do té thoté termat ndérkombétare tregtare qé pérbéjné rregullat e interpretimit té termave tregtare qé
pércaktojné ményrén, kostot dhe rreziget ¢ lidhen me transferimin e produkteve nga furnizuesi tek autoriteti kontraktues.

1.7 “Furnizim” do t& thoté dorézim i produkteve me cilési, sasi dhe lloj té specifikuar né kontraté, si dhe té vendosura dhe
paketuara né ményrén e pércaktuar né kontraté.

1.8 “Cmimi i kontratés” do t& thoté ¢mimi q¢ i paguhet furnizuesit si¢ specifikohet né formularin e kontratés, né
pérputhje me shtesa té tilla dhe rregullimet ose hegjet, si mund t& béhet né bazé té kontratés.

1.9 “Shérbimet pas shitjes” do t& thoté shérbimet ndihmése. si: instalimi, mirémbajtja. riparimi i furnizimeve, sigurimi i
pjeséve rezervé qé i prodhon apo i distribuon furnizuesi dhe/ose detyrime t¢ ngjashme né lidhje me furnizimet e
produkteve.

1.10 “KPK” do té thoté Kushtet e Pérgjithshme té Kontratés.
1.11 *KVK?” do té thoté Kushtet e Veganta té Kontratés.

Neni 2 Gjuha dhe ligji i aplikueshém
2.1 KVK e saktésojné cili &shté ligji q& i pércakton t& gjitha ¢éshtjet qé nuk jané t& mbuluara né kontraté.

2.2 Kontrata dhe té gjitha komunikimet e shkruara ndérmjet paléve hartohen né gjuhén e specifikuar né KVK.

Neni 3 Transferimi

3.1 Transferimi do & jet¢ valid vetém nése ka marréveshje t& shkruar pérmes € cilés Furnizuesi e transferon kontratén e
vet ose njé pjesé té saj te njé palé e treté.

3.2 Furnizuesi nuk mundet €, pa miratim paraprak me shkrim nga Autoriteti kontraktues, ta transferojé kontratén ose njé
piest t€ saj. ose ndonjé pérfitim apo interes nga ajo. pérveg né kéto raste:

a) kur ka ngarkesé pér pagesé. né favor té bankieréve t& Furnizuesit, t& shumave q& duhet ¢ paguhen ose
qé do té béhen borxh sipas kontratés; ose

b) né rast t& dhénies sé t& drejtés sé Furnizuesit siguruesve té& Furnizuesit pér t& kérkuar pagesén nga
ndonjé person tjetér i detyruar né rastet kur siguruesit e kané shkarkuar humbjen ose detyrimin e
Furnizuesit.

3.3 Pér qéllimet e nenit 3.2, aprovimi i njé transferimi nga Autoriteti kontraktues nuk do ta lirojé Furnizuesin nga
obligimet e veta pér pjesén e kontratés gé tashmé &shté realizuar ose pér pjesén qé nuk &shté bartur,

3.4 Pranuesit e dispozitave t& kontratés duhet té plotésojné kriteret e pérshtatshméris¢ q¢ zbatohen pér dhénien e kontratés
pérveg né raste kur transferimi béhet né banké apo kompani t€ sigurimit ose institucion tjetér financiar.

Neni 4 Nén-kontraktimi

4.1 Nénkontrata éshté valide vetém nése ka marréveshje té shkruar pérmes sé cilés Furnizuesi ia beson realizimin e njé
piese t& kontratés sé tij njé pale té treté.

4.2 Elementet e kontratés gé do (€ nénkontraktohen dhe identiteti i nénkontraktuesve i béhen té ditura Autoritetit kontraktues
me rastin e dorézimit te ofertes. Ne rast te ndryshimit te nénkontraktuesve gjate implementimit te kontrates, Furnizuesi
duhet te njoftoj me shkrim Autoritetin Kontraktues. Autoriteti kontraktues do ta lajmérojé Furnizuesin pér vendimin e vet
brenda 30 dité pune nga marrja e njoftimit, duke i paraqitur arsyet e veta nése nuk léshohet autorizimi. Furnizuesi nuk



nénkontrakton pa autorizim me shkrim nga Autoriteti Kontraktues. Te gjithe nénkontraktuesit e propozuar duhet te
pérmbushin kérkesat e pershtatshmerise.

4.3 Autoriteti kontraktues nuk njeh lidhje kontraktore ndérmjet vetes dhe nénkontraktuesve. megjithaté mund t& siguroj, ku e
konsideroné si t& nevojshme, pagesat direkte pér nénkontraktorét.

4.4 Furnizuesi éshté pérgjegjés pér aktet. gabimet dhe neglizhencén e nénkontraktuesve té vet si dhe té agjentéve ose té
punésuarve, né & nj&jtén ményré si po t& ishin akte, gabime ose neglizhencé e Furnizuesit, agjentéve té tij ose punétoréve
t€ tij. Aprovimi i nénkontraktimit t¢ ndonjé pjese t& kontratés ose aprovimi i nénkontraktuesit nga ana e Autoritetit
kontraktues nuk e liron Furnizuesin nga obligimet e tij sipas kontratés.

4.5 Nése nénkontraktuesi ka marré ndonjé obligim t& vazhdueshém q& vazhdon pér njé periudhé qé ¢ tejkalon até t&
periudhés sé garancisé nén kontraté ndaj Furnizuesit, pérkitazi me furnizimet gé i jep nénkontraktuesi, Furnizuesi duhet gg,
né ¢farédo momenti pas skadimit t¢ periudhés sé garancisg, t'i transferojé menjéheré te Autoriteti kontraktues, me kérkesé
dhe shpenzime t& Autoritetit kontraktues, pérfitimet e obligimeve té tilla pér kohézgjatjen e garancisé sé skaduar.

Neni 5 Dhénia e dokumenteve

5.1 Nése &shté e nevajshme. brenda 30 ditésh nga nénshkrimi i kontratés, autoriteti kontraktues duhet t'i japé Furnizuesit
pa pages€ atéheré kur &hté e nevojshme, njé kopje té skicave t& pérgatitura pér realizimin e kontratés dhe kopje té
specifikimeve dhe dokumenteve tjera té kontratés. Furnizuesi mund té blejé kopje tjera & kétyre skicave. specifikimeve
dhe dokumenteve tjera, né rast se ato mund t& gjenden. Pas léshimit & certifikatés sé garancisé, ose pas pranimit final t&
saj, Furnizuesi i kthen autoritetit kontraktues té gjitha skicat, specifikimet dhe dokumentet tjera t& kontratés.

5.2 Pérveg nése &shté e nevojshme pér géllime té kontratés, skicat, specifikimet dhe dokumentet tjera qé i jep autoriteti
kontraktues nuk duhet t& pérdoren as nuk duhet t'i komunikohen njé pale té treté nga Furnizuesi pa pajtim paraprak té
autoritetit kontraktues.

5.3 Autoriteti kontraktues ka autoritetin pér t'i léshuar Furnizuesit urdhra administrative q& inkorporojné ato dokumente
plotésuese dhe udhézimet qé jané t&€ nevojshme pér ekzekutim t& miré & kontratés dhe pér kompensim démi nga ndonjé
defekt té saj.

Neni 6 Ndihma lidhur me rregulloret vendore

6.1 Furnizuesi mund t& kérkojé ndihmén e Autoritetit kontraktues pér marrjen e kopjeve té ligjeve, rregulloreve dhe
informatave mbi zakonet. urdhératé apo ligjet anésore t& Republikes se Kosoves té cilat mund & ndikojné te furnizuesi

gjaté realizimit t¢ obligimeve & tij me kontraté. Autoriteti kontraktues mund ta japé ndihmén e kérkuar nga Furnizuesi me
shpenzime t& Furnizuesit.

6.2 Nése éshté e nevojshme, Furnizuesi do ta lajmérojé me koh& Autoritetin kontraktues pér té dhénat mbi furnizimet ashtu
g€ Autoriteti kontraktues t& mund t&¢ marré lejet e kérkuara ose licencat e importit.

6.3 Autoriteti kontraktues do t& vendosé g& & marré lejet'e kérkuara apo licencat e importit brenda njé periudhe té
arsyeshme, duke marré parasysh datat e realizimit t& kontratés.

Neni 7 Obligimet e pérgjithshme té Furnizuesit

7.1 Furnizuesi duhet ta realizojé kontratén me kujdesin dhe sygeltésiné e duhur duke pérfshiré. aty ku éshté specifikuar,
dizajnin, prodhimin, dorézimin e furnizimit dhe kryerjen e punéve t& tjera pérfshiré kompensimin pér ndonjé defekt ngé
furnizime.

7.2 Furnizuesi duhet t& veprojé sipas urdhrave administrative q& i jep autoriteti kontraktues. Nése Furnizuesi konsideron se
kérkesa e njé urdhri administrativ shkon pértej fushéveprimit t& kontratés, ai, duke iu ekspozuar dénimit pér shkelje té
kontratés, do ta njoftojé autoritetin kontraktues pér kété duke i paragitur arsyet e tij brenda 30 ditésh pas pranimit té
urdhrit. Ekzekutimi i urdhrit administrativ nuk do t& pezullohet pér shkak té kétij njoftimi.

7.3 Furnizuesi duhet t'i respektojé dhe t& veprojé sipas & gjitha ligjeve dhe rregulloreve né fuqi né Republikén e Kosovés
dhe do t& sigurojé q& personeli i tij. té aférmit e tyre. dhe punétorét vendoré t& tij gjithashtu t'i respektojné dhe t& veprojné
sipas kétyre ligjeve dhe rregulloreve.

7.4 Furnizuesi duhet t'i trajtojé t& gjitha dokumentet dhe informatat ¢ marra lidhur me kontratén si private dhe
konfidenciale. Pérveg né rastet kur kjo éshté e nevojshme pér qéllime t& ekzekutimit t& kontratés, ai nuk do té publikojé
ose shpalosé asnjé detaj t& kontratés pa pajtim paraprak me shkrim nga Autoriteti kontraktues.

7.5 Nése Furnizuesi &shté grup, pérbérja e grupit nuk do t& ndryshohet pa pélgimin paraprak me shkrim t&¢ Autoritetit
kontraktues. :

Neni 8 Prejardhja

8.1 Furnizuesi do t€ parages€ njé certifikaté zyrtare t& prejardhjes né momentin e pranimit t& pérkohshém. Nése ky obligim
nuk plotésohet, kjo do t& ¢ojé né ndérprerje té kontratés, me paralajmérim zyrtar.



Neni 9 Siguria e ekzekutimit

9.1 Furnizuesi do t&. jo mé voné se dita e nénshkrimit ¢ kontratés, furnizoj Autoritetin Kontraktues me siguri pér
ekzekutim t€ ploté dhe t& mire t& kontratés. Shuma e sigurisé do té saktésohet né KVK. Siguria e ekzekutimit do té ndalet
nga pagesa e Autoritetit kontraktues pér ¢farédo humbjeje qé& &shté pasojé e mosekzekutimit té ploté¢ dhe té duhur té
obligimeve kontraktore nga ana e Furnizuesit.

9.2 Siguria e ekzekutimit t& kontratés do t& jeté né formén e dhéné né pjesén IV té kontratés.

9.3 Pérveg asaj pjese & specifikuar né KVK lidhur me shérbimin pas-shitjes. siguria e ekzekutimit do té léshohet brenda 30
ditésh nga léshimi i certifikatés se perkohshme t& pranimit.

Neni 10 Sigurimi

10.1 Mallrat e furnizuara sipas kontratés duhet te jene te siguruara plotésisht me njé valute lirisht te konvertueshme kundér

humbjes ose démtimit te rastésishém te prodhoj ose blejé, transportoj. ruaj dhe shpérndaj ne ményrén e specifikuar ne
KVK.

10.2 Pa marré parasysh obligimet e sigurimit t&¢ Furnizuesit sipas Nenit 10.1, Furnizuesi do t& mbajé pérgjegjési té ploté,
dhe do ta sigurojé Autoritetin kontraktues nga t& gjitha ankesat nga palét e treta pér dém ndaj pronés ose léndime personale
q¢ shkaktohen nga ekzekutimi i kontratés nga ana e Furnizuesit, nénkontraktuesve dhe punétoréve té tyre.

Neni 11 Programi i realizimit

11.1 Nése kérkohet né KVK, Furnizuesi do té dorézojé njé program té realizimit ¢ kontratés qé do & aprovohet nga
autoriteti kontraktues. Ky program do t& pérmbajé sé paku kéto:

i) rendin sipas té cilit Furnizuesi propozon té realizohet kontrata, duke pérfshiré dizajnin. prodhimin,
dorézimin né vend té pranimit, instalimin, testimin dhe komisionimin: dhe

ii) té dhéna dhe informata té tjera t€ cilat mund t'i kérkojé me arsye autoriteti kontraktues.

11.2 KVK do t¢ saktésojné limitin kohor brenda t& cilit programi i realizimit duhet t'i dorézohet pér aprovim autoriteti
kontraktues dhe afatin e fundit pér aprovimin e Autoritetit Kontraktues. Aprovimi i programit nga autoriteti kontraktues
nuk e liron Furnizuesi nga obligimet e tij sipas kontratés.

11.3 Nése Autoriteti Kontraktues nuk arrin te njofloj vendimin e tij te aprovimit i pérmendur ne Nenin 11.2 brenda afateve
te pérmendura ne kontrate programi i tille i realizimit duhet te konsiderohet i aprovuar me kalimin e afateve. Ne qofte se
nuk ka afat te caktuar, ato do te konsiderohet te aprovuara 30 dite pas pranimit.

11.4 Asnjé ndryshim material né program nuk mund t& b&het pa aprovimin e autoritetit kontraktues. Megjithaté, nése
progresi i realizimit t& kontratés nuk béhet sipas programit, autoriteti kontraktues mund ta udhé&zojé Furnizuesin q¢ ta
ripunojé programin dhe ta dorézojé programin e ripunuar pér aprovim te ai.

11.5 Para pranimit t&¢ pérkohshém té furnizimeve, Furnizuesi duhet t¢ furnizoj me manualet e funksionimit dhe
mirémbajtjes sé bashku me vizatime, t€ cilat do & jené né detaje t& tilla q¢ do t& mundésoj Autoritetit Kontraktues
operimin. mirémbajtjen, rregullimin dhe riparimin e té gjitha pjeséve t& furnizimeve. Pérveg nése &shté pércaktuar ndryshe
né KVK, manualet dhe vizatimet do 1€ jené né gjuhén e kontratés dhe né¢ forma dhe numrat té tilla t& deklaruara né
kontraté. Furnizimet nuk do t& konsiderohen té pérfunduara me géllim t& pranimit t& pérkohshém deri sa manualet dhe
vizatime e tilla jané furnizuar Autoritetit Kontraktues

Neni 12 Marréveshjet tatimore dhe doganore

12.1  Duke iu nénshtruar dispozitave t& tjera t& pércaktuara né KVK. Furnizuesi do t& jeté plotésisht pérgjegjés pér
pagesén e té gjitha taksave. detyrimeve té pullés, taksat e licencave, tarifat doganore dhe taksat tjera g¢ lindin apo
imponohen deri né dorézimin e Mallrave t¢ kontraktuara né vendin e dorézimit. si¢ éshté pércaktuar nga Autoriteti
Kontraktues.

Neni 13 Patentat dhe licencat

13.1 Pérveg né rastet kur éshté paraparé ndryshe né KVK, Furnizuesi do ta sigurojé autoritetin kontraktues nga t& gjitha
ankesat q& jané rezultat i pérdorimit t& patentave, licencave, skicave, modeleve ose markave apo emrave tregtaré sig &shté
specifikuar né kontraté, pérveg nése shkelja e tillé éshté rezultat i veprimit sipas dizajnit ose specifikimit t& dhéné nga
autoriteti kontraktues.

Neni 14 Periudha e ekzekutimit té detyrave

14.1 Periudha e ekzekutimit t& detyrave do t& fillojé n& datén e fiksuar né pajtim me Nenin 2, pa paragjykim ndaj zgjatjeve
té periudhés té cilat mund & lejohen sipas Nenit 15.

14.2 Pérveg kur palét pajtohen ndryshe, realizimi i kontratés duhet té fillojé jo mé voné se 90 dité pas njoftimit t& dhénies
sé kontratés. Pas késaj date Furnizuesi ka t& drejté t& mos e realizojé kontratén dhe t& marré pérfundimin e saj apo
kompensimin pér démin qé ka p&suar. Furnizuesit do ta humb kété te drejté pérveg nése ai e ushtron até brenda 30 ditéve



nga data e skadimit té periudhés 90 ditésh.

14.3 Nése mundésohen periudhat e ndara (¢ realizimit pér sasi t& ndara, kéto periudha nuk do t¢ mblidhen né rastet kur njé
Furnizuesi i jepen mé shumé se njé sasi.

Neni 15 Zgjatja e periudhés sé ekzekutimit

15.1 Furnizues mund t& kérkojé zgjatje té periudhés sé ekzekutimit nése realizimi i kontratés sé tij vonohel. ose pritet se do
L€ vonohet, pér ndonjérén nga kéto arsye:

a) Autoriteti kontraktues porosit furnizime ekstra ose plotésuese;

b) Kushte 1€ jashtézakonshme klimatike né vendin e autoritetit kontraktues kané prekur instalimin apo
dorézimin e furnizimeve:

¢) Pengesa apo kushte fizike g€ mund té ndikojné né dorézimin e furnizimeve. té cilat nuk kan¢ mundur
t€ parashihen né ményré t&€ mjaftueshme nga njé furnizues kompetent:

d) Urdhra administrative gé kang& ndikuar né datén e realizimit, pérve¢ atyre qé jané shkaktuar prej
gabimit té furnizuesit:

e) Autoriteti kontraktues ka déshtuar t'i plotésojé obligimet e veta sipas kontratés;

f) Té gjitha suspendimet ¢ dorézimit dhe/ose instalimit té furnizimeve gé nuk jané pér shkak té gabimit té
Furnizuesit:

g) Forca madhore:

h) Shkage tjera gé jané pérmendur né kéto Kushte t& pérgjithshme dhe té cilat nuk jané pér shkak té
gabimit té Furnizuesit.

15.2 Brenda 15 ditésh pasi ka kuptuar se mund té keté vonesé. Furnizues duhet ta lajmérojé autoritetin kontraktues se ka
pér géllim té béjé kérkesé pér zgjatje € periudhés sé realizimit pér (& cilén ai konsideron se ka té drejté dhe, pérveg nése ka
ndonjé marréveshje tjetér ndérmjet Furnizuesit dhe autoritetit kontraktues, brenda 30 ditésh i jep autoritetit kontraktues té
dhéna gjithépérfshirése ashtu qé t& mund té kontrollohet kérkesa.

15.3 Brenda 30 ditésh, me njoftim me shkrim pér furnizuesin, autoriteti kontraktues do ta lejojé kété zgjatje t& periudhés sé
realizimit nése mund té arsyetohet. ose né ményré prospektive ose retrospektive. ose ta informojé Furnizuesin q& nuk i
éshté dhéné e drejta pér zgjatje té periudhés.

Neni 16 Vonesat e ekzekutimit

16.1 Nése Furnizues me pérgjegjésing e tij nuk arrin t'i dorézojé ndonjé ose té gjitha mallrat ose té realizojé shérbimet
brenda limiteve kohore t& specifikuara né kontraté, Autoriteti kontraktues, pa njoflim zyrtar dhe pa paragjykim ndaj
kompensimeve tjera té tij sipas kontratés. do 1€ keté t& drejté, pér secilén dité g& kalon ndérmjet skadimit té periudhés sé
kontratés dhe datés aktuale té pérfundimit, t'i mamré démet e likuiduara té barabarta me 0,25% né dité & vlerés s¢
furnizimeve t€ pa dorézuara deri né njé maksimum prej 10 % té vlerés totale té kontratés.

16.2 Nése mosdorézimi i mallrave parandalon pérdorimin e zakonshém & furnizimeve né térési. démet e likuiduara té
parapara né paragrafin 16.1 do té llogariten né bazé t& vlerés totale té kontratés

16.3 Nése Autoriteti kontraktues ka fituar & drejtén t& kérkojé sé paku 10 % té vlerés s¢ kontratés ai mundet. pasi ta
njoftojé me shkrim Furnizuesin:

- té konfiskojé garanciné e realizimit:

- t& ndérpresé kontratén, dhe né kété rast Furnizuesi nuk do té keté té drejté pér kompensim: dhe

- t& hyjé né& njé kontraté me njé palé t& treté pér dhénien e pjesés s& mbetur & furnizimeve. Furnizuesi nuk do té

paguhet pér kété pjesé t& kontratés. Furnizuesi gjithashtu do t& jeté i detyruar t& paguajé koston plotésuese dhe
démet e shkaktuara nga kjo pamundési e tij.

Neni 17 Suspendimi
17.1 Autoriteti kontraktues mundet, me urdhér administrativ, né ¢farédo kohe ta udhézojé Furnizuesin qé t& pezullojé:

a. prodhimin e furnizimeve;

b. dorézimin e furnizimeve né vendin ¢ pranimit n¢ kohén e specifikuar pér dorézim né programin e realizimit
ose, nése nuk &shté specifikuar koha, n¢ kohén kur ato duhet t& dorézohen: ose

c. instalimin e furnizimeve q& jané dorézuar né vendin e pranimit.

17.2 Gjaté pezullimit, Furnizuesi do t& mbrojné dhe sigurojné furnizimet e vendosura né depon e Furnizuesit ose né ndonjé
vend tjetér. nga pérkeqésimi. humbja apo démtimi pér aq sa té jeté e mundur dhe sa ¢shté kérkuar nga autoriteti
kontraktues, edhe nése furnizimet jané dorézuar né vendin e pranimit né pajtim me kontratén. por instalimi i tyre éshté
pezulluar nga autoriteti kontraktues.



17.3 Shpenzimet plotésuese qé jan¢ shfaqur né lidhje me kéto masa mbrojtése do t'i shtohen ¢mimit t&é kontratés.
Furnizuesi nuk do t& marré pagesé t& shpenzimeve plotésuese nése pezullimi éshté:

a) Zgjidhur né ményré té ndryshme né kontraté; ose
b) &shté i nevojshém pér arsye t& kushteve t& zakonshme klimatike né vendin e pranimit:
¢) &shté i nevojshém pér shkak t& ndonjé gabimi t& Furnizuesit: ose

d) &shté i nevojshém pér siguri té ckzekutimit t& miré & kontratés ose t& ndonjé pjese t& saj pérderisa nevoja e tillé
nuk shkaktohet nga ndonjé veprim apo gabim nga autoriteti kontraktues.

17.4 Furnizues nuk do t& keté t& drejté pér shtesa né ¢mimin e kontratés pérveg nése ai e lajméron autoritetin kontraktues
brenda 30 ditésh pas pranimit t& urdhrit pér t& pezulluar progresin ¢ dorézimit se ka pér qéllim t& béjé ankesé pér ta.

17.5 Autoriteti kontraktues, pas konsultimit me Furnizuesin, do t¢ pércaktojé ato pagesa plotésuese dhe/ose zgjatje t&
periudhés sé realizimit qé do té béhen nga Furnizues pérkitazi me kété ankesé né ményré té drejté dhe té arsyeshme sipas
mendimit t€ autoritetit kontraktues.

17.6 Nése periudha e pezullimit i tejkalon 180 dité, dhe pezullimi nuk éshté pér shkak t& gabimit t& Furnizuesit. Furnizues,
duke njoftuar autoritetin kontraktues, mund té kérkojé & vazhdojé me furnizimet brenda 30 ditésh, ose t& ndérpresé
kontratén.

17.7 Né rastet kur procedura ¢ dhénies ose realizimit t& kontratés bghet e pavlefshme pér shkak té gabimeve
pérmbajtjesore, parregullsive ose mashtrimit, Autoriteti kontraktues do ta pezullojé realizimin e kontratés. Né rastet kur ato
gabime, parregullsi ose mashtrime i atribuohen Furnizuesit, atéheré Autoriteti kontraktues mund té refuzojé t'i béjé
pagesat ose mund t'i kthejé shumat q& tashmé jang paguar, né proporcion me réndésing e gabimeve, parregullsive ose
mashtrimit.

17.8 Qéllimi i pezullimit t& kontratés &shté qé t& verifikohet nése gabimet pérmbajtjesore té supozuara si dhe parregullsité
apo mashtrimet kané ndodhur né t& vérteté. Nése ato nuk mund t& konfirmohen. realizimi i kontratés do t& rifillojé sa mé
shpejt qé éshté e mundur. Gabimet pérmbajtjesore ose parregullsité do t& jené té gjitha shkelje t& kontratés ose dispozitave
rregullative q& rezultojné nga njé veprim ose mosveprim qé shkakton ose q&é mund té shkaktojé humbje né buxhetin e
Autoritetit Kontraktues.

Neni 18 Cilésia e furnizimeve

18.1 Furnizimet duhet t"i plotésojné specifikimet teknike t& paraqitura né kontraté né (& gjitha aspektet dhe té jené konform
né (€ gjitha aspektet me skicat., sondazhet, modelet. mostrat, strukturat dhe kérkesat tjera né kontraté. té cilat duhet té
mbahen né dispozicion t& Autoritetit kontraktues pér qéllime identifikimi gjaté periudhés sé realizimit t& kontratés.

18.2 T& gjitha pranimet teknike preliminare & parapara né KVK duhet t& béhen me kérkesé té dérguar nga furnizuesi i pér
autoritetin kontraktues. N& kérkesé do té saktésohen materialet, ‘artikujt dhe mostrat e dorézuara pér kété pranim sipas
kontratés dhe té tregojé numrin e sasisé dhe vendin ku do t& béhet pranimi né ményrén e duhur. Materialet. artikujt dhe
mostrat e specifikuara né kérkesg duhet té certifikohen nga autoriteti kontraktues se plotésojné kérkesat pér kété pranim
para se t& inkorporohen né furnizime.

18.3 Edhe nése materialet apo artikujt q& do t& inkorporohen né furnizime ose né prodhim t&é komponentéve qé do té
furnizohen jané pranuar teknikisht né kété ményré. ato prapé mund t& refuzohen nése ndonjé kontrollim tjetér zbulon
defekte ose gabime, dhe n& kété rast ato duhet té ndérrohen menjéheré nga furnizuesi. Furnizuesit mund t'i jepet mundésia
t'i riparojé dhe t'i pérmirésojé materialet dhe artikujt & jang refuzuar, por kéto materiale dhe artikuj do t& pranohen pér
inkorporim né furnizime vetém nése jané riparuar dhe jang pérmirésuar né até ményré q¢ té jeté i kénaqur autoriteti
kontraktues.

Neni 19 Inspektimi dhe testimi

19. Furnizues do t& sigurojé q& furnizimet t& dor&zohen né vendin ¢ pranimit me kohé& qé& t'i mundésohet autoritetit
kontraktues t& vazhdojé me pranimin e furnizimeve. Furnizuesi konsiderohet se i ka paraparé plotésisht véshtirésité qg
mund t'i hasé né kété aspekt, dhe atij nuk do t'i lejohet qé t& paraqesé ndonjé arsye pér vonesg.

19.2 Autoriteti kontraktues do t& keté t& drejté qé heré pas here t& inspektojé, kontrollojé, masé dhe testojé komponentét,
materialet, dhe mjeshtéring, dhe t& kontrollojé pérparimin e pérgatitjes, fabrikimit apo prodhimit té cfarédo artikulli qé
pérgatitet, fabrikohet ose prodhohet pér t'u dorézuar sipas kontratés. né ményré q¢ t& pércaktojé nése komponentét,
materialet dhe mjeshtéria kané cilésiné dhe sasiné e kérkuar. Kjo do té behet né vendin e prodhimit, fabrikimit. pérgatitjes
ose né vendin e pranimit apo né vendet & jané specifikuar né KVK.

19.3 Pér qéllime té testimeve dhe inspektimeve té tilla, Furnizues do té:

a) I japé autoritetit kontraktues. pérkohésisht dhe pa pagesé. ndihmé, mostra ose pjesé pér testim. makina, pajisje.
vegla, puné. materiale, skica dhe t& dhéna t& prodhimit qé zakonisht kérkohen pér inspektim dhe testim:

b) T& merret vesh me autoritetin kontraktues pér vendin dhe kohén e testimeve:
c) Ti japé autoritetit kontraktues qasje né ¢farédo kohe t& arsyeshme né vendin ku do té realizohen testimet.

19.4 Nése pérfagésuesi i Autoriteti Kontraktues nuk &shté prezent né datén e vendosur pér testim, furnizuesi mundet qé.
pérveg nése ka marr€ udhézim tjetér nga autoriteti kontraktues, t& vazhdojé testimin, i cili do t& konsiderohet se &shté béré
né prezencén e autoritetit kontraktues. Furnizuesi menjéheré do t'i dérgojé kopjet e certifikuara si duhet té rezultateve té



testit te Autoriteti kontraktues. nése nuk ka qené prezent gjaté testit, do t'i pranojé rezultatet e testit.

19.5 Nése komponentét dhe materialet i kangé kaluar testet e sipérpérmendura, autoriteti kontraktues do ta lajmérojé
furnizuesin ose ta miratojé certifikimin e furnizuesit lidhur me kété.

19.6 Nése autoriteti kontraktues dhe Furnizues nuk pajtohen pér rezultatet e testit. secili do t’ia japé tjetrit mendimin e vet
brenda 15 ditésh nga mospajtimi i tillé. Autoriteti kontraktues ose Furnizues mund t& kérkojné qé kéto teste té pérsériten né
t¢ nj¢jtat kushte dhe rrethana, ose nése ndonjéra palé kérkon, té testohen nga njé ekspert i zgjedhur me marréveshje té
ndérsjellé. Té gjitha raportet e testimit do t'i dorézohen autoritetit kontraktues, i cili do t'i komunikojé rezultatet ¢ kétyre
testeve pa vonesé te furnizuesi. Rezultatet e ri-testimit do t& jené pérfundimtare. Kostoja e ri-testimit do té& bartet nga pala
piképamja e s¢ cilés déshmohet se éshté gabim pas ri-testimit.

19.7 Gjaté realizimit t& detyrave té& tyre, autoriteti kontraktues dhe personat e autorizuar nga ai nuk do t'i shpalosin
personave té paautorizuar informata lidhur me metodat e ndérmarrjes sé prodhimit dhe operimit, té cilat informata i kangé
marré gjaté inspektimit dhe testimit.

Neni 20 Parimet té pérgjithshme té pagesave

20.1 Pagesat do t& béhen né Euro. Metoda dhe kushtet e pagesés qe duhet t'i behet Furnizues sipas késaj Kontrate do te
specifikohen ne KVK.

20.2 Pagesat ge duhet te béhen sipas faturés se léshuar nga Furnizues do té béhen né llogariné bankare t& dhéné né Pjesén
V, Identifikimi Financiar, i késaj kontrate q& e plotéson Furnizuesi. i njéjti formular, g€ i bashkéngjitet kérkesés pér
pagesé. duhet té& pérdoret pér t'i raportuar ndryshimet né llogaring bankare.

20.3 Shumat duhet té paguhen brenda jo mé shumé se 30 ditésh kalendarike nga data né (€ cilén kérkesa e pranueshme pér
pagesé &shté regjistruar nga departamenti pérkatés. Data e pagesés do té jeté data né t& cilén debitohet llogaria e
institucionit. Kérkesa pér pagesé nuk do té jeté e pranueshme nése nuk plotésohen njé ose mé shumé nga kérkesat
thelbésore.

20.4  Periudha prej 30-ditésh mund & pezullohet duke e lajméruar Furnizuesin q& kérkesa pér pagesé nuk mund té
plotésohet sepse shuma nuk do t& paguhet pér shkak se nuk jané dorézuar dokumentet e duhura pérmbajtjesore ose sepse
ka déshmi q& shpenzimi mund t& mos jet& legjitim. N& rastin ¢ fundit mund t& b&het njé& inspektim i menjéhershém pér
qéllim t€ kontrollimeve tjera. Furnizues do 1€ japé& sqarime, modifikime apo informata & tjera brenda 15 ditésh pas
kérkesés. Periudha e pagesés do té llogaritet nga data né t& cilén &shté regjistruar kérkesa pér pagesé e pérgatitur né
ményrén e duhur.

20.5  Pasi qé & keté kaluar afati i fundit i dhéné ng& Nenin 20.3, Furnizues mundet q&, brenda dy muajsh pas pagesés sé
vonuar, t& kérkojé interesin pér pagesé té vonuar me normé té re-zbritje q¢ zbatohet nga institucioni léshues i Kosovés né
ditén e paré t& muajit né t& cilin ka skaduar afati i fundit, plus shtaté piké t& pérqindjes. Interesi pér pagesé t& vonuar do té
zbatohet pér kohén qé kalon ndérmjet datés sé afatit t& fundit & pagesés (nuk pérfshihet) dhe datés né & cilén debitohet
llogaria e Autoritetit kontraktues (pérfshihet).

20.6 T€ gjitha mos pagesat pas 90 ditésh nga skadimi i periudhés sé dhéné né Nenin 20.3 do t'i japin t& drejté Furnizuesit
qE ose t& mos e realizojé kontratén. ose ta ndérpresé até, me paralajmérim prej 30 ditésh pér Autoritetin kontraktues.

Neni 21 Dorézimi

21.1 Furnizuesi duhet t'i dorézojé furnizimet né pajtim me kushtet ¢ kontratés. Furnizimet do t& jen& né& pérgjegjési té
Furnizuesit deri né pranimin e tyre té pérkohshém.

21.2 Furnizuesi do t'i paketojé furnizimet ashtu si¢ kérkohet pér té parandaluar démtimin apo kegésimin e gjendjes sé tyre
gjaté transportit deri né destinacionin e tyre, si¢ éshté dhéné né kontraté. Paketimi duhet t&€ jeté i mjaftueshém pér té
pérballuar pa kufizime, bartjen e ashpér. ekspozimin né temperatura ekstreme, kripén dhe réniet gjaté tranzitit dhe
mbajtjen né ambient t& hapur. Madhésia e paketimit dhe pesha duhet t'i pérshtaten, nése éshté ¢ mundur, largésisé sé
destinacionit pérfundimtar t& furnizimeve. dhe mundésisé s& mungesés sé pajisjeve pér bartje t& réndé né t& gjitha pikat
gjaté transitit.

21.3 Paketimi, shénimi dhe dokumentacioni brenda dhe jashté pakove duhet té jené né pajtim me kérkesat ¢ dhéna né
ményré (€ hapur né KVK, dhe i nénshtrohen ndryshimeve qé mund t& urdhérohen mé voné nga autoriteti kontraktues.

21.4 Asnjé furnizim nuk do té transportohet as t& dorézohet né vendin e pranimit derisa furnizuesi (& keté pranuar urdhrin
¢ dorézimit nga autoriteti kontraktues. Furnizuesi do & jeté pérgjegjés pér dorézim né vendin e pranimit t& t& gjitha
furnizimeve dhe pajisjeve t& furnizuesit, q& jané t& nevojshme pér qéllime té kontratés.

21.5 Dorézimi duhet t& konsiderohet se &shté béré atéheré kur ka déshmi me shkrim qé &shté né dispozicion pér té dy palét
se dorézimi i furnizimeve éshté béré né pajtim me kushtet e kontratés.

Neni 22 Operacionet e verifikimit

22.1 Furnizimet nuk do t& pranohen derisa t& jené realizuar verifikimet dhe testet e caktuara me shpenzime té Furnizuesit.
Inspektimet dhe testet mund té realizohen para transportit, né pikén ¢ dorézimit dhe/ose né destinimin final t& mallrave.

22.2 Autoriteti kontraktues, gjaté progresit t& dorézimit t¢ furnizimeve dhe para se t& merren furnizimet, duhet t& keté
fuqing qé t& urdhérojé ose t& vendosé:



a) hegjen nga vendi i pranimit, brenda asaj kohe ose kohésh si¢ éshté specifikuar né urdhér, té té gjitha furnizimeve
té cilat, sipas mendimit (& autoritetit kontraktues. nuk jang né pajtim me kontratén;

b) zévendésimin e tyre me furnizime t& mira dhe té pérshtatshme:

¢) hegjen dhe ri-instalimin e miré té pajisjeve. .pa marré parasysh testet e méparshme té tyre ose pagesat e pjesshme
t€ tyre. ose ndonjé instalim qé lidhet me materialet. mjeshtériné ose dizajnin pér té cilin éshté pérgjegjés
furnizuesi, e g€ sipas mendimit t& autoritetit kontraktues nuk &shté né pajtim me kontratén:

d) g€ puna e béré ose mallrat e dorézuara apo materialet e pérdorura nga furnizuesi jané ose nuk jané né pajtim me
kontratén, ose g€ furnizimet apo njé pjes¢ e tyre nuk i plotésojné kérkesat e kontratés.

22.3 Furnizuesi. sa mé shpejt q¢ éshté e mundur dhe me shpenzime 1& veta, duhet t'i evitojé defektet e specifikuara. Nése
Furnizuesi nuk vepron sipas kétyre urdhrave, Autoriteti kontraktues do t& keté & drejté t&é punésojé persona tjeré pér t'i
zbatuar urdhrat dhe t& gjitha shpenzimet gé jané pasojé e késaj, apo q¢ do t& shfagen pér shkak & késaj. Autoriteti
kontraktues do t'i zbresé nga paraté qé do t& paguhen ose t€ cilat do té béhen obligim pér t'iu paguar Furnizuesit.

22.4 Furnizimet qé nuk jané € cilésisé sé kérkuar do té refuzohen. Njé shenjé speciale mund t'u vendoset furnizimeve té
refuzuara. Shenja nuk duhet t& jeté e atillé & t'i ndryshojé ato, apo t& ndikojé né vlerén e tyre komerciale. Furnizimet e
refuzuara furnizuesi do t'i heqé nga vendi i pranimit. nése kété e kérkon autoriteti kontraktues, brenda njé periudhe qé e
saktéson autoriteti kontraktues, dhe nése kjo nuk realizohet ato do té higen me té drejté me shpenzim dhe me rrezik t&
furnizuesit. T¢ gjitha punét qé pérfshijné materialet e refuzuara do té refuzohen.

Neni 23 Pranimi i pérkohshém

23.1 Furnizimet do t& merren pérsipér nga Autoriteti kontraktues kur t¢ jeng dorézuar né pajtim me kontratén, t'i kené
kaluar né ményré t& kénagshme testet e kérkuara. dhe t& jené autorizuar, si dhe & jeté léshuar njé certifikaté e pranimit té
pérkohshém ose nése konsiderohet se éshté léshuar.

23.2 Furnizuesi mund € béjé kérkesé, duke lajméruar autoritetin kontraktues. pér njé certifikaté t& pranimit t& pérkohshém
atéheré kur furnizimet t€ jené ¢ gatshme pér pranim (& pérkohshém. Autoriteti kontraktues brenda 30 ditésh nga pranimi i
aplikacionit té furnizuesit do t& veprojé sipas njérés nga kéto mé poshté:

- U1 Iéshojé furnizuesit certifikatén e pranimit t& pérkohsh&m me njé kopje pér Autoritetin kontraktues duke théné, nése
kjo éshté e pérshtatshme, rezervat e tij. dhe pérveg tjerash. edhe datén né té cilén sipas mendimit té tij jané pérfunduar
furnizimet né pajtim me kontratén dhe jané t& gatshme pér pranim té pérkohshém; ose

- t€ refuzojé aplikacionin, duke i dhéng arsyet e tij dhe duke specifikuar veprimin té cilin, sipas mendimit té tij e
kérkon Furnizuesi pér ta léshuar certifikatén.

23.3 Nése rrethanat e jashtézakonshme e b&jné t& pamundur g€ t& vazhdohet me pranimin e furnizimeve gjaté periudhés sg
fiksuar pér pranim t& pérkohshém ose final. autoriteti kontraktues e pérgatit njé deklaraté pér ta vértetuar pamundésiné e
tillé, nése éshté e mundur, né konsultim me furnizuesin. Certifikata e pranimit ose e refuzimit do t& pérgatitet brenda 30
ditésh pas datés né té cilén kjo pamundési pushon sé ekzistuari. Furnizuesi nuk do (& nxisé shfagjen e kétyre rrethanave pér
té evituar obligimin e paraqitjes sé furnizimeve né njé gjendje té pérshtatshme pér pranim.

23.4 Nése autoriteti kontraktues nuk arrin ose t& léshojé certifikatén e pranimit t& pérkohshém ose & refuzojé furnizimet
brenda njé periudhe prej [30] ditésh. ai do t& konsiderohet se ka 1&shuar certifikatén né ditén e fundit té asaj periudhe,
pérveg né rastet kur certifikata e pranimit t& pérkohshém konsiderohet se pérbén certifikaté té pranimit pérfundimtar. Nése
furnizimet ndahen me kontraté né pjesé. Furnizuesi do t& keté t& drejté t& bgjé kérkesé pér certifikaté té veganté pér secilén
pjesé.

23.5 NE raste t& dorézimit t& pjesshém. Autoriteti kontraktues rezervon té drejtén pér ¢ dhéné pranim t& pjesshém e t&
pérkohshém.

23.6 Pas pranimit té pérkohshém & furnizimeve, Furnizuesi i gmonton dhe i heq strukturat e pérkohshme dhe materialet qé
nuk kérkohen mé pér pérdorim pérkitazi me realizimin e kontratés. Ai gjithashtu do t&é heqé ndonjé mbeturiné apo pengesé
dhe té béjé ndonjé ndryshim té gjendjes s& vendit t& pranimit si¢ kérkohen né kontraté.

Neni 24 Obligimet pér garanci

24.1 Furnizuesi do t& garantojé qé furnizimet t€ jené té reja, t& papérdorura, t& modeleve té fundit dhe t& pérfshijé té gjitha
pérmirésimet e kohéve t& fundit né dizajn dhe materiale. pérveg nése kérkohet ndryshe né kontraté. Furnizuesi do t&
garantojé qé asnjé nga furnizimet t& mos kené defekt qé shkaktohet nga dizajni, materialet apo mjeshtéria. Kjo garanci do
t¢ mbetet e vlefshme né até ményré qé saktésohet né KVK.

24.2 Furnizuesi do € jeté pérgjegjés pér ménjanimin e defekteve, ose démeve né ndonjé pjesé té furnizimeve té cilat mund
{€ paragiten, apo té ndodhin gjaté periudhés sé garancisé dhe té cilat:

a) rezultojné nga pérdorimi i materialeve defektive. mjeshtérisé sé gabueshme ose dizajnit jo t& miré nga Furnizuesi:
ose

b) rezultojné nga veprimet ose mosveprimet e Furnizuesit gjaté periudhés sé garancisé: ose
¢) shfaqen gjaté ndonjé inspektimi t& béré nga Autoriteti kontraktues ose né emér té tij.

24.3 Furnizuesi me shpenzime (& veta do ta pérmirésojé defektin ose démin sa mé shpejt ¢ kjo t& mund t& praktikohet.
Periudha e garancisé pér té gjithé artikujt e ndérruar ose té riparuar do t& fillojé pérséri nga data né t& cilén éshté béré
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ndérrimi ose riparimi sipas vlerésimit t€ autoritetit kontraktues. periudha e garancisé do té vazhdohet velém pér até pjesé té
furnizimeve qé éshté ndikuar nga ndérrimi apo riparimi.

24.4 Nése shfaget ndonjé defekt ose ndodh ndonjé dém gjati:"pe;iudhés sé garancisé, autoriteti kontraktues do ta lajmérojé
k Furnizuesin. Nése Furnizuesi nuk arrin ta kompensojé démin nga ndonjé defekt ose njé dém brenda afatit kohor t&
paraparé né njoftim, autoriteti kontraktues mund té:

a) t& korrigjojé defektin apo démin veté, ose té punésojé diké tjetér pér ta béré punén né rrezikun dhe me shpenzimet
e Furnizuesit. né t& cilin rast kostoja e shkaktuar nga autoriteti kontraktues do t& zbritet nga paraté q¢ duhet té
paguhen ose garancité q& mbahen prej Furnizuesit ose nga té dy:

b) né rast se nuk ka sasi t€ duhur ose asnjé garanci nuk éshté efektive kérkoni gé t& merrni shumén e duhur nga
Furnizuesi: ose

¢) & ndérpresé kontratén.

24.5 Obligimet e mirémbajtjes do t& parashihen né KVK dhe né specifikimet teknike. Nése kohézgjatja e periudhés si
garancis€ nuk &shté e specifikuar, ajo do (& jeté 365 dit¢. Periudha e garancisé do té filloj¢ né datén e pranimit té
pérkohshém.

Neni 25 Shérbimet pas-shitjes

25.1 Shérbimet pas-shitjes. nése kérkohen né kontraté, do t& jepen né pajtim me té dhénat e parapara né KVK. Furnizuesi
do t& marré pérsipér té realizojé ose & organizojé realizimin e mirémbajtjes dhe t& riparimit t& furnizimeve dhe t& sigurojé
shpejt pjesét rezervé. KVK mund t& saktésojné q& Furnizuesi t& sigurojé ndonjé ose té gjitha materialet ¢ méposhtme.
njoftimet dhe dokumentet q& kané té béjné me pjesét rezervé gé i prodhon apo i distribuon Furnizuesi:

a) pjesét rezervé té cilat Autoriteti kontraktues mund t& vendosé t’i blejé nga Furnizuesi. duke kuptuar qé ky vendim
nuk do ta lirojé Furnizuesin nga obligimet e garancisé sipas kontratés

b) né rast té ndérprerjes s¢ prodhimit t& pjeséve rezervé, duhet t& lajmérohet paraprakisht Autoriteti kontraktues pér
t'i mundésuar qé t& blejé pjesét e kérkuara dhe, pas ndérprerjes. skicat, vizatimet dhe specifikimet e pjeséve
rezervé, nése kérkohen dhe kur kérkohen do t'i sigurohen Autoriteti kontraktues pa pagesé.

Neni 26 Pranimi pérfundimtar

26.1 Pas skadimit t€ periudhés s¢ garancisé ose, né rastet kur ka mé tepér se njé periudhé, pas skadimit té periudhés s¢
fundit. dhe atéheré kur t& jené zgjidhur té gjitha defektet apo démet, autoriteti kontraktues do t'i léshojé Furnizuesit njé
certifikaté t& pranimit pérfundimtar, me njé kopje Autoritetit kontraktues. duke cckur datén né té cilén Furnizuesi i ka
plotésuar obligimet e tij sipas kontratés dhe né ményré t€ tillé qé autoriteti kontraktues t& jeté i kénaqur. Certifikata finale e
pranimit do € léshohet nga autoriteti kontraktues brenda 30 ditésh nga skadimi i periudhés s& garancisé ose menjéheré pasi
riparimet eventuale qé jan& kérkuar sipas Nenit 24 (€ jené pérfunduar né ményré té tillé q¢ & jeté i kénaqur autoriteti
kontraktues.

26.2 Kontrata nuk do t& konsiderohet se éshté realizuar plotésisht derisa t¢ jeté nénshkruar certifikata pérfundimtare e
pranimit ose derisa t€ konsiderohet se kjo &shté nénshkruar nga autoriteti kontraktues.

26.3 Pa marré parasysh léshimin e certifikatés pérfundimtare, Furnizuesi dhe autoriteti kontraktues do té mbeten t&
detyruar pér plotésimin e obligimeve qé dalin sipas kontratés para léshimit t& certifikatés pérfundimtare (& pranimit dhe &
cilat kané mbetur t& parealizuara n& koh&n kur léshohet certifikata pérfundimtare e pranimit. Natyra dhe masa e obligimeve
té tilla do té pércaktohen duke iu referuar dispozitave té kontratés.

Neni 27 Shkelja e kontratés
27.1 Pala ka shkel€ kontratén nése nuk arrin t€ shlyejé ndonjé nga obligimet e veta me kontraté.
27.2 Né rastet kur ndodh njé shkelje e kontratés, pala e démtuar do t& keté t& drejté pér kéto kompensime:
a) démet: dhe/ose
b) ndérprerjen e kontratés.
27.3 Pérveg masave t& sipérpérmendura, mund té jepen démsl;pérl;)lime. Ato mund té jené:
a) déme t& pérgjithshme: ose
b) déme t& likuidueshme.

27.4 Mbulimi i démeve, pagesat apo shpenzimet qé rezultojné nga zbatimi i masave té parapara né kété nen do té zbatohen
duke u zbritur nga shumat q¢ duhet t'i paguhen Furnizuesit. nga depozita, ose me pagesé nga siguria.

Neni 28 Ndérprerja e Kontratés nga Autoriteti kontraktues

28.1 Autoriteti kontraktues mundet qg, pasi t'i japé Furnizuesit 14 dité paralajmérim. ta ndérpresé kontratén né ndonjérin
nga rastet e méposhtme:

a)  kur Furnizuesi né ményré pérmbaijtjesore nuk arrin t'i realizojé obligimet e veta sipas késaj kontrate;



b)  Furnizuesi déshton ngé pérmbushjen brenda njé afati t¢ arsyeshém té paralajmérimit t& dhéné nga autoriteti
kontraktues q¢ kérkon nga ai té evitojé ndonjé neglizhencé apo déshtim pér té realizuar obligimet e veta sipas
kontratés. dhe t& cilat ndikojné né ményré serioze né realizimin e duhur dhe me kohé té punéve;

¢) Furnizuesi refuzon ose &shté neglizhent né realizimin e urdhrave administrative t¢ dhéna nga autoriteti
kontraktues:

d)  Furnizuesi ia jep dikujt kontratén apo nénkontratén pa autorizim nga Autoriteti kontraktues:

e) Furnizuesi falimenton ose &sht¢ duke u mbyllur; punét e tij jané duke u administruar nga gjvkatat, ka hyré né
marréveshje me kredituesit. ka pezulluar aktivitetet biznesore, i nénshtrohet procedurave ligjore lidhur me ato
céshtje, ose €shté né ndonjé situaté analoge qé shkaktohet nga ndonjé proceduré e ngjashme e paraparé né
legjislacionin apo né rregulloret nacionale:

) Furnizuesi éhté dénuar pér njé shkelje q& ka t€ béjé me sjelljen profesionale, pérmes njé gjvkimi qé ka fuqiné ¢
res judicata

g) Furnizuesi éshté shpallur fajtor pér sjellje té réndé & keqe jo profesionale t& déshmuar me ¢farédo mjeti té cilin
mund ta vértetoj Autoriteti kontraktues:

h)  Furnizuesi i éshté nénshtruar nj¢ gjykimi qé ka forcén e res judicata pér mashtrim, korrupsion, pérfshirje né
ndonjé organizaté kriminale ose ndonjé aktivitet tjetér ilegal q& i démton interesat financiare t¢ Komuniteteve:

i) Furnizuesi . pas njé procedure tjetér t&é prokurimit ose procedure t& dhénies sé njé granti (& financuar nga buxheti i
komunitetit. &shté deklaruar se ka béré shkelje serioze t& kontratés pér mosrealizim té obligimeve & veta
kontraktuese:

j) & gjitha modifikimet organizative q& pérfshijné ndryshime né personalitetin ligjor, natyrén ose kontrollin e
Furnizuesit, pérveg nése kéto modifikime regjistrohen né suplementin e kontratés:

k) shfaget ndonjé paafiési tjetér ligjore qé i pengon realizimit t& kontratés:

1) Furnizuesi nuk arrin t& japé garancing ose sigurimin e kérkuar, ose nése personi qé ¢ jep garanciné apo sigurimin
mé t& hershém t& kérkuar né kontratén e tanishme nuk &shté né gjendje t'i plotésojé zotimet e tij.

28.2 Ndérprerja do té béhet pa paragjykim ndaj t& drejtave apo mundésive tjera t&é Autoritetit kontraktues dhe Furnizuesit
sipas kontratés. Autoriteti kontraktues, pas késaj mund t& nénshkruajé ndonjé kontraté tjetér me njé palé té treté né emér té
Furnizuesit. Detyrimi i Furnizuesit pér & shtyré pérmbushjen duhet t& pushojé sé ekzistuari menjéheré pas ndérprerjes.
pavarésisht nga detyrimet qé mund t& jené paragitur tashmé.

28.3 Autoriteti Kontraktues. pas léshimit & njoftimit & ndérprerjes sé kontratés, do ta udhézojé Furnizuesin q¢ t&
ndérmarré hapa t€ menjéhershém pér ta pérmbyllur ekzekutimin e furnizimeve né ményré té shpejté dhe (& rregullt dhe pér
t'i zvogéluar né minimum shpenzimet.

28.4 NE rast t& ndérprerjes, autoriteti kontraktues. sa mé shpejt q¢ té jet¢ e mundur dhe né prani t&é Furnizuesit ose t&
peérfagésuesve (€ tij ose duke u béré atyre thirrjen e duhur, do ta pérgatisé njé raport mbi furnizimet e dorézuara dhe punés
s¢ realizuar dhe t¢ b&jé rexhistrimin e materialeve t& furnizuara dhe t& papérdorura. Do té pérgatitet edhe njé deklaraté e
parave qé duhet t’i paguhen Furnizuesit dhe parave qé¢ i ka borxh Furnizuesit Autoritetit kontraktues né datén e ndérprerjes
sé kontratés.

28.5 Autoriteti kontraktues nuk do t& jetd i obliguar (& b&jé pagesa tjera pér Furnizuesin derisa t& jen¢ pérfunduar
furnizimet. ndérsa Autoriteti kontraktues do (& keté t& drejté t& marré nga Furnizuesi koston ekstra, nése ka. t& furnizimeve
ose do té paguajé shumén qé duhet t'i paguhet Furnizuesit para ndérprerjes sé kontratés.

28.6 Nése Autoriteti kontraktues e ndérpret kontratén, ai do t& keté & drejté t& marré nga Furnizuesi humbjet qé i jané
shkaktuar nén kushtet e kontratés t& parapara né Nenin 2 t&¢ KVK.

Neni 29 Ndérprerja nga ana e Furnizuesit

29.1 Furnizuesi . pasi ¢ ka paralajméruar Autoritetin kontraktues 14 dité paraprakisht, mund ta ndérpresé kontratén nése
Autoriteti kontraktues:

- nuk arrin t'i paguajé Furnizuesit shumat q¢ duhet t& paguhen né ndonjé certifikaté t& léshuar nga personi i
autorizuar pas skadimit t& afatit t& fundit.

- vazhdimisht nuk arrin t'i plotésojé obligimet e veta edhe pas rikujtimeve (& pérséritura; ose

- e pezullon dorézimin e furnizimeve, ose ndonjé pjesé t€ tyre. pér mé tepér se 180 dité, pér arsye q& nuk jang
specifikuar né kontraté ose qé nuk mund t'i atribuohen Furnizuesit.

29.2 Ndérprerja do té béhet pa paragjykim pér ndonjé té drejté apo autoritet tjetér sipas kontratés sé Autoritetit kontraktues
dhe Furnizuesit.

29.3 NE rast t& ndérprerjes sipas paragrafit (a) dhe (b) te Seksionit 29.1 | Autoriteti kontraktues do ta paguajé Furnizuesin
pér humbje ose dém q& mund t'i jeté shkaktuar Furnizuesit.

Neni 30 Forca madhore

30.1 Asnjéra palé nuk konsiderohet se ka béré mosrespektim ose shkelje té obligimeve té saj sipas kontratés nése realizimi



i obligimeve té tilla parandalohet nga ndonjé ngjarje e shkaktar nga njé forcé madhore qé shkaktohet pas datés kur
kontrata hyn né fugi.

30.2 Pér géllime t€ kétij Neni. termi "forcé madhore" do t& thoté veprimet e zotit, goditjet. mbylljet e objektit ose
grregullimet tjera industriale, veprimet e armikut publik, luftérat qofshin té deklaruara ose jo. bllokadat. rebelimet, rastet e
dhunés, epidemité. rréshgitjet e tokés, térmetet. shtréngatat, vetétima, vérshimet. erozionet, trazirat civile, eksplodimet dhe
ndonjé ngjarje tjetér ¢ ngjashme e paparashikuar qé &shté pértej kontrollit té paléve dhe nuk mund & pérballohet as me
kujdesin e duhur.

30.3 Pa marré parasysh dispozitat e Neneve 16 dhe 28, Furnizuesi nuk do té jeté i detyruar @ heqé doré nga garancia e
realizimit, démet e likuiduara ose ndérprerja pér shkak té shkeljes nése, dhe deri né& até masé sa, vonesa e tij e realizimit
ose ményré tjetér déshtimi pér t& realizuar obligimet e tij me kontraté &shté rezultat i njé ngjarjeje t& forcés madhore.
Gjithashtu, pa marré parasysh dispozitat e Neneve 20.5 dhe 29, Autoriteti kontraktues nuk do té jeté i detyruar t& paguajé
interes pér pagesat e vonuara, pér mosrealizim ose pér ndérprerje nga Furnizuesi pér shkelje té kontratés, nése dhe deri né
até mas€ sa vonesa ¢ Autoritetit kontraktues ose lloj tjetér i déshtimit pér t& kryver obligimet e tij éshté rezultat i forcés
madhore.

30.4 Nése ndonjéra palé konsideron se ndonjé rrethang e forcés madhore ka ndodhur e cila mund té ndikojé né realizimin e
obligimeve t& saj. menjéheré do ta lajmérojé palén tjetér. duke dhéné t¢ dhéna detaje mbi natyrén. kohézgjatjen e
mundshme dhe efektin qé kané gjasa ta kené rrethanat. Pérveg nése udhézohet ndryshe nga autoriteti kontraktues me
shkrim, Furnizuesi do t& vazhdojé t'i realizojé obligimet e tij sipas kontratés pérderisa éshté mjaft praktike. dhe t&
angazhojé 1€ gjitha mjetet ¢ arsyeshme alternative pér t& plotésuar ndonjé obligim qé ngjarja e forcés madhore t& mos e
pengojé até gjaté punés. Furnizuesi nuk do t& zbatojé mjete té tilla alternative pérveg nése udhézohet ta béjé kété nga
autoriteti kontraktues .

30.5 Nése Furnizuesi shkakton kosto plotésuese gjaté zbatimit t& urdhrave té autoritetit kontraktues ose gjaté pérdorimit t&
mjeteve alternative sipas nenit 30.4 shuma e saj do t& certifikohet nga autoriteti kontraktues.

Neni 31 Zgjidhja migésore e mosmarréveshjeve

31.1 Palét duhet t'i béjné t& gjitha pérpjeke pér & zgjidhur né& ményré miqésore té gjitha mosmarréveshjet q¢ mund té
ndodhin ndérmjet tyre. Sapo t& shfaget ndonjé mosmarréveshje, palét do ta lajmérojné njéra tjetrén me shkrim pér
qéndrimet e tyre né mosmarréveshje dhe pér ndonjé zgjidhje q¢ ata konsiderojné se éshté e mundshme. Nése cilado palé e
sheh t& dobishme, palét do t& takohen dhe té mundohen ta zgjidhin mosmarréveshjen. Pala do t& i pérgjigjet kérkesés pér
zgjidhje migésore brenda 15 ditésh pas kérkesés. Periudha maksimale qé jepet pér arritien e késaj zgjidhjeje do té jeté 30
dit€ nga fillimi i procedurés. Nése pérpjekja pér té arritur zgjidhje migésore déshton ose nése pala déshton té pérgjigjet me
kohé ndaj kérkesave pér zgjidhje, té dyja palét do t& jen& t& lira t& vazhdojné né fazén e ardhshme té procedurés sé
zgjidhjes sé mosmarréveshjes duke e lajméruar tjetrén.

31.2 Nése procedura e zgjidhjes migésore t& mosmarréveshjes déshton, palét mund t& merren vesh t& pérpigen té pajtohen
pérmes institucionit t& specifikuar né¢ KVK. Nése nuk mund & arrihet zgjidhja brenda 30 ditésh pas fillimit t& procedurés
s€ pajtimit, secila palé do t& keté t& drejté t& vazhdojé né fazén e ardhshme té procedurés sé zgjidhjes s& mosmarréveshjes

Neni 32 Zgjidhja e mosmarréveshjeve me proceduré gjyqésore

32.1 Nése nuk mund té arrihet zgjidhje brenda 30 ditésh nga fillimi i procedurés miqésore pér zgjidhje té
mosmarréveshjes, secila palé mund té kérkojé:

a) ose vendim nga gjyqi: ose
b) kurdo ge palét pajtohen vendim arbitrimi né pajtim me KVK..

32.2 Para nénshkrimit te kontratés palét duhet te vendosin pér ményrén e zgjidhjes se mosmarréveshjes, gjykata apo
arbitrimi.



KUSHTET E VECANTA

Numri i kontratés: 635-24-6431-1-2-1/C1077

KVK né vijim do t& plotésojné dhe/ose ndryshojné KPK. Sa heré gé ka njé konflikt, dispozitat kétu do té

mbizotérojné mbi ato té¢ KPK.

Kushtet e Pérgjithshme t& Kontratés

Amandamentimet/Modifikimi i Nenit pérkatés né¢ KPK

Pérshkrimi i nenit Nr.
Nenit
Ligji i zbatueshém dhe | 2.1 Ligjet e Kosovés qé jané né fuqi do té zbatohen pér t& gjitha ¢éshtjet & nuk mbulohen nga
gjuha dispozitat e kontratés. Juridiksioni do & jeté gjykata pérkatése né Prishting.
2:2 Gjuha e pérdorur do té jeté .Gjuha Shqipe
Siguria ¢ ckzekutimit | 8.1 Sigurimi i ekzekutimit 10 % e vlerés sé kontratés (nga banka apo
kompanite e sigurimeve) ne shume prej 5.190.00 euro me afat nga
data 21.08.2024 deri me daté 22.10.2024

Sigurimi 9.1 Incotermi i aplikueshém éshté DDP (Delivery Duty Paid).

Cilésia e furnizimeve | 16.2 Autoriteti Kontraktues do te refuzoje ¢do dergese te materilait i
cili deshton ne permbushjen e specifikimeve minimale te cilesise
te percaktuara ne specifikimin teknik.

Inspektimi dhe testimi | 17.2 Inspektimi dhe testimi do te kryhen me rastin e dorézimit dhe ne
pérputhje me Nenin 19 te Kushteve te Pérgjithshme ne adresat e
specifikuara ne Nenin 2.2 te Kontratés.

Dorézimi 19.3 Furnizuesi do ti barté t& gjitha rreziget gé kané té béjné me
mallrat deri né pranimin né& destinacion. Furnizimet duhet té
paketohen né ményré gé té parandalohet démtimi i tyre deri né
destinacionin e tyre.

Dérgesa:

Dérgesat do t& béhet brenda 30 ditéve pas marrjes se “urdhér
blerjes” nga ana e Furnizuesit.

Dorézimi do t& béhet né njé dité pune dhe gjaté orarit t& punés
té Autoritetit kontraktues (e héné - e premte, 8:00-16:00).

Obligimet e garancionit | 22.1 Garancion nga prodhuesi
Garancioni dhe servisi: 2vite pa kufizim te kilometrave me kushte te servisimit te regullt tek
partneri i Autorizuar me pagesé shtesé nga AK
12 vite mbrojtje kunder korozionit karoseria teresishte e zinkuar
Jvite ne ngjyren e jashtme

Menaxher i Kontrates | 23.1 HYDAVERDI KASTRATI

Zgjidhja  migésore ¢ 292

mosmarréveshjes

Zaiidhi 30.1. Kurdo qe palét pajtohen, ¢do mosmarréveshje ndérmjet paléve té cilat mund té lindin gjaté

EEE ; i ekzekutimit sé késaj kontrate dhe se nuk éshté e mundur 1é zgjidhet ndryshe ndérmjet paléve do
mosmarréveshjes me

procedure gjyqésore

& dorézohet né arbitrazh ¢ Tribunali i Pérlershém i Arbitrazhit té Kosovés né kuadér té
Odés Ekonomike té Kosovés, né pérputhje me rregullat e Dhomés Ndérkombétare té Tregtisé.




SCARDIAN

SIGURIME

0057554

057554

SIGURUESI

K.S. SCARDIAN J.S.C

Adresa:

Rr. Perandori Justinian 3, 10000 Pristine,
Kosovo

AGJENTI

Anita Abdullahu
Adresa:
rr. Vilezerit Fazliu

| SIGURUARI

BAK| AUTOMOBILE SH.P.K.
Adresa:
P.n., VAallezA«rit Fazliu, PrishtinA«

NUMRI | BIZNESIT

810540402

NUMRI FISKAL
QELLIMI | SIGURIMIT Garanci e Kontratés
PERFITUESI KOMUNA E PEJES

TITULLI | KONTRATES

056 BLERJA E AUTOVETURES 8+1PER
NEVOJAT E SHERBIMIT TE QKMF-SE

NUMRI | IDENTIFIKIMIT-PROKURIMIT

635-24-6431-1-2-1

TERRITORI | MBULIMIT

Republika e Kosovés

PERIUDHA E SIGURIMIT 62 dite

SHUMA E SIGURUAR 5,180.00 EURO

Nga: 21-08-2024

Deri: 22-10-2024

PRIMI | SIGURIMIT 93.42

TVSH18 % 16.82

PRIMI +TVSH 18% 110.24

DATA E LESHIMIT 2024-08-21 08:56:41
VEREJTJE:

Polica e sigurimit t& Garancive éshté krijuar né bazé & Ligjit Mbl Marrédhéniet e Detyrimeve Nr,04/L-077, th miratuar nga Kuvendl | Republikds s& Kosovés me dalé 10.05.2012,
glithashtu sipas Rregullave dhe Rregulioreve 1§ Aprovuara nga Banka Qendore e Republikés 88 Kosovés Pjesé pérbérése e kisaj police jand Kushlet e pérgjithshme, pyetésori i
plotésuar dhe t& nénshkruar dhe gfarédo dokument ljetér | bashkangjitur me me policén e sigurimit.

Kjo pokicé sigurimi vérteton lidhjen e kontralds, dhe lshohet nga Siguruesi né bazd 13 deklarimave dhe kiirkesave td bdra nga i Siguruarl/pérfaqésuesi | té siguruart, i cifi éshtd
_phrgjeqiBs lidhur me sakiésind dhe vértetdsing e deklarimeve 1 béra prej tj.

Uné i Siguruar¥ pérfaqésuesi i 18 siguruarit, deklaroj se | kam lexuar me vimendje dhe | kam kuptuar kushtel e kontratés sé sigurimit, deklaroj se pajt me to, si dhe me t& dhénat
dhe pércaktimet e késa] police sigurimi. dhe po nénshkruaj konform vullnetit tim 18 iré, e & ploté.

| SIGURUARI

(emri mbiemri, nénshkrimi)

SCARDIAN Sigurime: Rr. Perandori Justinian, Nr. 69, 10000 Prishtiné, Kosové, T. +383 38 777 444, info@scardian.com, www.scardian.com



SCARDIAN

SIGURIME

Pjesé pérbérése e policés: 057554
Pér: KOMUNA E PEJES
(né vazhdim "Autoriteti Kontraktues")

N& emér té: BAKI AUTOMOBILE SH.P.K., P.n., VAcllezA«rit Fazliu, PrishtinA«
{né vazhdim "tenderuesi")

VEREJTJE:

Titulli i aktivitetit té prokurimit: 056 BLERJA E AUTOVETURES 8+1PER NEVOJAT E SHERBIMIT TE
QKMF-SE

Numri | prokurimit: 635-24-6431-1-2-1
SIGURIA E KONTRATES

Garancion me kérkesé té paré

DERISA operateri ekonomik i lartcekur, ka ndérmarré veprimet pér té dorézuar njé siguri 18 ekzekutimit duke iu
referuar Dosjes sé& Tenderit, me numér té prokurimit t& lartcekur t& dérguar nga Autoriteti Kontraktues;

DHE NGASE operatori ekonomik déshiron té depozitojé siguriné né shumén e sakiésuar né Dosjen e tenderit;
DHE NGASE ne jemi pajtuar t'i japim operatorit ekonomik kété siguri:

ANDAJ NE t& poshté nénshkruarit, me kété konfirmojmé se jemi garantues dhe pérgjegjés para jush, né emeér té
operatorit ekonomik, deri né njé total prej: 5,190.00 EURO (PESE MIJE E NJEQIND E NENTEDHJETE EUROQ)
zotohemi té ju paguajmé, gé me kérkesén tuaj 1& paré me shkrim né té cilén deklarohet mos pérmbushja e njérit
nga kushtet né vijim:

(a) Autoriteti kontraktues ka konstatuar né bazé té déshmive té vértetueshme objektivisht se operatori ekonomik
ka déshtuar g& t& ekzekutojé kontratén e nénshkruar dhe kjo i ka shkaktuar autoritetit kontraktues déme
substancionale dhe/ose shpenzime t& médha pér mbylljen e kontratés né fjalg; dhe

(b) Operatori ekonomik ka déshtuar qé té ekzekutojé kontratén e nénshkruar dhe si rezultat i saj kané mbet pa u
paguar shumé punétoré, nénkontraktoré dhe /ose fumnizues té materialeve.

Pagesa né shumén e limituar prej: 5,190.00 EURO sig &shté lartcekur, do té béhet pa asnjé kundérshtim as
ankes#, sa mé shpejté qé &shlé e mundur pas regjistrimit t& kérkesés suaj me konfirmimin “e pranimit”.

Kjo siguri vlen 62 dité
Data e fillimit: 21-08-2024

Emri dhe mbiemri i pérfagésuesit:

SCARDIAN Sjdufime

Rr. Perand stinian Nr.3
10000 Prishtiré
Kosové

2024-08-21 08:56:41




REPUBLIKA E KOSOVES KOMUNA E PEJES
REPUBLIC OF KOSOVO MUNICIPALITY OF PEJA
REPUBLIKA KOSOVA ‘ OPSTINA PEC

ZYRA E PROKURIMIT
KOMUNA E PEJES

KOMUNA E PEJES
Zyrtari Kryesor Administrativ

Daté: 21.08.2024

Kryetari i Komunés, né bazé té nenit 13 té& Ligjit Nr.03/L-40 pér Vetéqgeverisje Lokale (Gazeta Zyrtare e Republikés
s€ Kosovés Nr.28/2008), si dhe né pajtim nenin 81 té& Ligjit Nr.04/L-042 pér Prokurim Publik né Republikén e
Kosovés, Rregullave dhe Udhézuesit Operativ pér Prokurimin Publik / Nr.AO1, né bashké&punim me dhe propozim
te Pérgjegjésit t& Njesisé Kérkuese dhe Drejtorit t& Drejtorisé pér Prokurim Publik, mé dt. 15.02.2023 merr:

VENDIM

Emérimin e Menaxherit té Kontratés
Emérimin e Mbikéqyrésit té Drejtpérdrejt t&€ Menaxherit té Kontratés

056 Blerja e autovetures 8+1per nevojat e sherbimit te QKMF-se me numér t& prokurimit: 635-24-
6431-1-2-1 dhe numri i brendshém i prokurimit: 635-24-041-121 .

Menaxher i Kontratés caktohet: Hydaverdi Kastrati Zyrtar i Depos-Logjistikes,
DSHMS Pejé., Qendra Kryesore e Mjeksis Familjare, Pejé

Mbikéqyrés i drejtpérdreijté i menaxherit te kontratés caktohet: PETRIT LOCI  Drejtoré ne
Drejtoratin e Shendetsis

Pérgjegjésité dhe funksionet e [Menaxherit té€ Kontratés], jané qé té :

a)

Né pajtim me nenin 61.7 t& rregullave dhe Udhézuesit Operativ pér Prokurimin Publik, pas pranimit t&
Njoftimit pé&r emérim si menaxher i kontratés, menaxheri i Kontratés duhet t& kycet né Sistemin e
Prokurimit Elektronik dhe duhet té filloi me fazat e menaxhimit t& Kontratés népérmijet funksioneve pér
menaxhim té& kontratés. Si fazé e paré Menaxheri i kontratés brenda afatit duhet t& krijoj Planin pér
Menaxhim té kontratés duke pérdorur funksionin "Fillimi / mobilizimi i kontratés;

Menaxhojé obligimet dhe detyrat e Autoritetit Kontraktues té specifikuara né Kontraté;

Sigurojé q& Operatori Ekonomik pérmbushé té gjitha obligimet e perfomances apo dérgesés né
pérputhje me termat dhe kushtet e kontratés;

Sigurojé qé& Operatori Ekonomik dorézon téré dokumentacionin e kérkuar né pérputhje me termat dhe
kushtet e kontratés;

Sigurojé g& Komuna i pérmbushé gjitha pagesat dhe obligimet tjera né pérputhje me termat dhe kushtet e
kontratés;

Sigurojé se ka kontroll adekuate t& kostove, cilésisé dhe kohés;

Sigurojé gé té gjitha obligimet jané kompletuar para mbylljes sé& dosjes s& Kontratés;

Sigurojgé gé& té gjitha regjistrat e menaxhimit t&¢ kontratés t&¢ mbahen dhe arkivohen né& modulin pér
menaxhim t& kontratés né sistem té& prokurimit elektronik;

Bé&j vlerésimin e performances se operatorit ekonomik né sistem té prokurimit elektronik pas pérfundimit
te kontratés

Nxjerré variacione apo urdhra pér ndryshim nése kérkohet, né pérputhje me termat dhe kushtet e
kontratés dhe legjislacionin p&r natyrén e aktivitetit :



Sigurojé detaje té plota t& njé ndryshimi t& kérkuar t& kontratés Departamentit t& Prokurimit dhe ta merr
miratimin;

Te& menaxhojé dorézimin e procedurave té pranimit;

Jep detaje té plota pér ndonjé ndérprerje t& propozuar té kontratés Departamentit t& Prokurimit;

Dorézoj raporte mbi progresin ose kompletimin e njé kontraté, si¢ kérkohet nga Departamenti i Prokurimit
ose nga Zyrtari Kryesor administrativ.

Pérgjegjésité dhe funksionet e Mbikéqyrésit té Drejtpérdrejt t&¢ Menaxherit t&é Kontratés, jané:

mbikéqgyrja e drejtpérdrejté e implementimit té kontratés;

administrimi i ploté i kontratés, pérfshiré ¢farédo ndryshimi eventual té kontratés, dhe

rishikimi, aprovimi dhe procesimi i vlerésimit t& performances se operatorit ekonomik t& propozuar nga
menaxheri i kontratés.

3. Vendimi hyn né fugi dhe zbatohet ditén e marrjes.

Kopje:

Menaxheri i Kontratés;

[Ekipit pér menaxhim te kontratés]

[Mbikéqyrési | drejtpérdrejt i Menaxherit t& Kontratés];
Drejtorisé sé& Prokurimit;

Drejtorit t& Njésisé Kérkuese
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